

Project Name Lockwood Valley Rd Emergency Repairs - MP 1.75 & MP 12.69

Spec. No. RD27-06

Abstract of Bids opened on Sept. 10, 2026

ENGINEER'S ESTIMATE: 1,750,300.00

LOW BIDDER - Summer Construction, Inc. Santa Paula, CA 93061	1,233,641.00
2nd Bidder - J&H Engineering General Contractors, Inc. Camarillo, CA 93012	1,301,850.00
3rd Bidder - Remedial Transportation Services, Inc. Bakersfield, CA 93380	1,412,240.00
4th Bidder - Toro Enterprises, Inc. Oxnard, CA 93031	1,708,701.00
5th Bidder - Granite Construction Company Ventura, CA 93003	1,799,250.00
6th Bidder - Beador Construction Company, Inc. Costa Mesa, CA 92626	1,837,700.00
7th Bidder - Union Engineering Company, Inc. Ventura, CA 93002	2,105,658.00

The undersigned certifies that the bids abstracted above were received on behalf of the Board of Supervisors, 'County of Ventura at the time and place designated in the Notice Inviting Bids; were publicly opened and read; and were checked.


Director, Engineering Services Department

Copies: Director PWA, PM: _Cody Stults_

BID ABSTRACT

COUNTY OF VENTURA - PUBLIC WORKS AGENCY

Page 1 of 3

Bids opened on Sept. 10, 2026				ENGINEER'S ESTIMATE				LOW BIDDER				2nd Bidder			
Project Name Lockwood Valley Rd Emergency Repairs - M								Summer Construction, Inc.				J&H Engineering General Contractors, Inc.			
								P.O. Box 30				4065 Mission Oaks Blvd., Suite B			
								Santa Paula, CA 93061				Camarillo, CA 93012			
Spec. No. RD27-06															
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SCHEDULE I - LOCKWOOD VALLEY RD MP 1.75															
1	Mobilization	LS	1	200,000.00	200,000.00	156,150.00	156,150.00	62,000.00	62,000.00	62,000.00	62,000.00	62,000.00	62,000.00	62,000.00	62,000.00
2	Water Pollution Control	LS	1	25,000.00	25,000.00	22,200.00	22,200.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00
3	Diversion, Control and Removal of Water	LS	1	125,000.00	125,000.00	31,550.00	31,550.00	57,000.00	57,000.00	57,000.00	57,000.00	57,000.00	57,000.00	57,000.00	57,000.00
4	Traffic Control and Construction Signing	LS	1	50,000.00	50,000.00	72,200.00	72,200.00	32,000.00	32,000.00	32,000.00	32,000.00	32,000.00	32,000.00	32,000.00	32,000.00
5	Temporary Shoring & Excavation Safety	LS	1	60,000.00	60,000.00	5,100.00	5,100.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00	3,000.00
6	Demolition & Export	LS	1	90,000.00	90,000.00	64,860.00	64,860.00	56,000.00	56,000.00	56,000.00	56,000.00	56,000.00	56,000.00	56,000.00	56,000.00
7	Rock Slope Protection	TN	1,950	275.00	536,250.00	136.00	265,200.00	176.00	343,200.00	176.00	343,200.00	176.00	343,200.00	176.00	343,200.00
8	Place Filter Material A	CY	130	130.00	16,900.00	281.00	36,530.00	325.00	42,250.00	325.00	42,250.00	325.00	42,250.00	325.00	42,250.00
9	Place Filter Material B	CY	140	135.00	18,900.00	275.00	38,500.00	325.00	45,500.00	325.00	45,500.00	325.00	45,500.00	325.00	45,500.00
10	Asphalt Rubber Hot Mix (ARHM)	TN	200	180.00	36,000.00	390.00	78,000.00	300.00	60,000.00	300.00	60,000.00	300.00	60,000.00	300.00	60,000.00
11	Crushed Miscellaneous Base (CMB)	TN	380	120.00	45,600.00	138.00	52,440.00	70.00	26,600.00	70.00	26,600.00	70.00	26,600.00	70.00	26,600.00
12	Imported Fill	CY (F)	2,280	75.00	171,000.00	77.00	175,560.00	135.00	307,800.00	135.00	307,800.00	135.00	307,800.00	135.00	307,800.00
13	Unclassified Fill	CY (F)	580	60.00	34,800.00	109.00	63,220.00	70.00	40,600.00	70.00	40,600.00	70.00	40,600.00	70.00	40,600.00
14	Rumble Strips	LS	1	1,500.00	1,500.00	12,887.00	12,887.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00	15,500.00
15	Pavement Delineation, Striping and Signing	LS	1	30,000.00	30,000.00	13,418.00	13,418.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00	14,000.00
16	Erosion Control Measures (Hydroseed, No Netting)	SF	7,000	12.00	84,000.00	0.75	5,250.00	1.50	10,500.00	1.50	10,500.00	1.50	10,500.00	1.50	10,500.00
TOTAL					1,524,950.00		1,093,065.00		1,135,950.00		1,135,950.00		1,135,950.00		1,135,950.00
SCHEDULE II LOCKWOOD VALLEY RD MP 12.69															
17	Mobilization	LS	1	90,000.00	90,000.00	30,855.00	30,855.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00
18	Water Pollution Control	LS	1	15,000.00	15,000.00	6,131.00	6,131.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00
19	Temporary Shoring & Excavation Safety	LS	1	15,000.00	15,000.00	5,098.00	5,098.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00
20	Traffic Control and Construction Signing	LS	1	50,000.00	50,000.00	22,413.00	22,413.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00	27,000.00
21	Remove and Dispose Damaged CMP	LS	1	5,000.00	5,000.00	2,939.00	2,939.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00	2,000.00
22	Unclassified Fill	CY (F)	175	60.00	10,500.00	162.00	28,350.00	240.00	42,000.00	240.00	42,000.00	240.00	42,000.00	240.00	42,000.00
23	Erosion Control (Hydroseed - Rolled Netting)	SF	450	13.00	5,850.00	5.00	2,250.00	2.00	900.00	2.00	900.00	2.00	900.00	2.00	900.00
24	24-inch Corrugated Metal Pipe (CMP) Culvert Ext.	LF	20	200.00	4,000.00	367.00	7,340.00	200.00	4,000.00	200.00	4,000.00	200.00	4,000.00	200.00	4,000.00
25	Class IV Rip-Rap Apron	TN	100	300.00	30,000.00	352.00	35,200.00	600.00	60,000.00	600.00	60,000.00	600.00	60,000.00	600.00	60,000.00
TOTAL					225,350.00		140,576.00		165,900.00		165,900.00		165,900.00		165,900.00
TOTAL SCHEDULE I & SCHEDULE II					1,750,300.00		1,233,641.00		1,301,850.00		1,301,850.00		1,301,850.00		1,301,850.00

Corrections: A=Addition corrected C=Computed from total E=Extended from unit price M=Modified b bidder

Copies: Director PWA, PM: Cody Stults

Bids opened on Sept. 10, 2026				3rd Bidder		4th Bidder		5th Bidder	
Project Name Lockwood Valley Rd Emergency Repairs - M				Remedial Transportation Services, Inc. P. O. Box 81856 Bakersfield, CA 93380		Toro Enterprises, Inc. P. O. Box 6285 Oxnard, CA 93031		Granite Construction Company 4820 McGrath Street, Suite 101 Ventura, CA 93003	
Spec. No. RD27-06									
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SCHEDULE I - LOCKWOOD VALLEY RD MP 1.75									
1	Mobilization	125,000.00	125,000.00	88,000.00	88,000.00	28,322.00	28,322.00		
2	Water Pollution Control	19,000.00	19,000.00	6,750.00	6,750.00	19,915.00	19,915.00		
3	Diversion, Control and Removal of Water	156,000.00	156,000.00	70,100.00	70,100.00	102,925.00	102,925.00		
4	Traffic Control and Construction Signing	20,000.00	20,000.00	64,800.00	64,800.00	17,552.00	17,552.00		
5	Temporary Shoring & Excavation Safety	3,200.00	3,200.00	6,200.00	6,200.00	3,500.00	3,500.00		
6	Demolition & Export	23,000.00	23,000.00	267,900.00	267,900.00	121,455.00	121,455.00		
7	Rock Slope Protection	167.00	325,650.00	140.00	273,000.00	248.00	483,600.00		
8	Place Filter Material A	250.00	32,500.00	356.00	46,280.00	398.00	51,740.00		
9	Place Filter Material B	240.00	33,600.00	417.00	58,380.00	395.00	55,300.00		
10	Asphalt Rubber Hot Mix (ARHM)	557.00	111,400.00	274.00	54,800.00	425.00	85,000.00		
11	Crushed Miscellaneous Base (CMB)	107.00	40,660.00	127.00	48,260.00	275.00	104,500.00		
12	Imported Fill	99.00	225,720.00	187.00	426,360.00	222.00	506,160.00		
13	Unclassified Fill	117.00	67,860.00	187.00	108,460.00	139.00	80,620.00		
14	Rumble Strips	13,000.00	13,000.00	3,500.00	3,500.00	11,305.00	11,305.00		
15	Pavement Delineation, Striping and Signing	13,800.00	13,800.00	7,000.00	7,000.00	11,825.00	11,825.00		
16	Erosion Control Measures (Hydroseed, No Netting)	1.00	7,000.00	0.65	4,550.00	0.65	4,550.00		
TOTAL			1,217,390.00		1,534,340.00		1,688,269.00		
SCHEDULE II LOCKWOOD VALLEY RD MP 12.69									
17	Mobilization	51,000.00	51,000.00	33,000.00	33,000.00	9,986.00	9,986.00		
18	Water Pollution Control	18,500.00	18,500.00	5,000.00	5,000.00	13,985.00	13,985.00		
19	Temporary Shoring & Excavation Safety	3,200.00	3,200.00	6,800.00	6,800.00	1,500.00	1,500.00		
20	Traffic Control and Construction Signing	20,000.00	20,000.00	16,000.00	16,000.00	4,925.00	4,925.00		
21	Remove and Dispose Damaged CMP	2,600.00	2,600.00	3,500.00	3,500.00	3,125.00	3,125.00		
22	Unclassified Fill	368.00	64,400.00	340.00	59,500.00	230.00	40,250.00		
23	Erosion Control (Hydroseed - Rolled Netting)	5.00	2,250.00	4.58	2,061.00	4.60	2,070.00		
24	24-inch Corrugated Metal Pipe (CMP) Culvert Ext.	520.00	10,400.00	525.00	10,500.00	622.00	12,440.00		
25	Class IV Rip-Rap Apron	225.00	22,500.00	380.00	38,000.00	227.00	22,700.00		
TOTAL			194,850.00		174,361.00		110,981.00		
TOTAL SCHEDULE I & SCHEDULE II			1,412,240.00		1,708,701.00		1,799,250.00		

Bids opened on Sept. 10, 2026		6th Bidder		7th Bidder	
Project Name Lockwood Valley Rd Emergency Repairs - M		Beador Construction Company, Inc. 2900 Bristol Street, Suite D204 Costa Mesa, CA 92626		Union Engineering Company, Inc. P. O. Box 1000 Ventura, CA 93002	
Spec. No. RD27-06					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SCHEDULE I - LOCKWOOD VALLEY RD MP 1.75					
1	Mobilization	165,000.00	165,000.00	224,068.00	224,068.00
2	Water Pollution Control	25,000.00	25,000.00	19,607.00	19,607.00
3	Diversion, Control and Removal of Water	50,000.00	50,000.00	101,660.00	101,660.00
4	Traffic Control and Construction Signing	75,000.00	75,000.00	45,080.00	45,080.00
5	Temporary Shoring & Excavation Safety	300,000.00	300,000.00	1,115.00	1,115.00
6	Demolition & Export	109,550.00	109,550.00	108,560.00	108,560.00
7	Rock Slope Protection	240.00	468,000.00	156.00	304,200.00
8	Place Filter Material A	535.00	69,550.00	248.00	32,240.00
9	Place Filter Material B	535.00	74,900.00	248.00	34,720.00
10	Asphalt Rubber Hot Mix (ARHM)	300.00	60,000.00	342.00	68,400.00
11	Crushed Miscellaneous Base (CMB)	150.00	57,000.00	206.00	78,280.00
12	Imported Fill	65.00	148,200.00	350.00	798,000.00
13	Unclassified Fill	85.00	49,300.00	230.00	133,400.00
14	Rumble Strips	11,500.00	11,500.00	4,025.00	4,025.00
15	Pavement Delineation, Striping and Signing	13,000.00	13,000.00	8,050.00	8,050.00
16	Erosion Control Measures (Hydroseed, No Netting)	1.10	7,700.00	3.00	21,000.00
	TOTAL		1,683,700.00		1,982,405.00
SCHEDULE II LOCKWOOD VALLEY RD MP 12.69					
17	Mobilization	3,000.00	3,000.00	31,335.00	31,335.00
18	Water Pollution Control	7,500.00	7,500.00	5,290.00	5,290.00
19	Temporary Shoring & Excavation Safety	20,000.00	20,000.00	1,150.00	1,150.00
20	Traffic Control and Construction Signing	15,000.00	15,000.00	7,314.00	7,314.00
21	Remove and Dispose Damaged CMP	8,500.00	8,500.00	1,024.00	1,024.00
22	Unclassified Fill	200.00	35,000.00	228.00	39,900.00
23	Erosion Control (Hydroseed - Rolled Netting)	20.00	9,000.00	12.00	5,400.00
24	24-inch Corrugated Metal Pipe (CMP) Culvert Ext.	800.00	16,000.00	462.00	9,240.00
25	Class IV Rip-Rap Apron	400.00	40,000.00	226.00	22,600.00
	TOTAL		154,000.00		123,253.00
	TOTAL SCHEDULE I & SCHEDULE II		1,837,700.00		2,105,658.00

LIST OF SUBCONTRACTORS

CONTRACTOR NAME: Summer Construction, Inc

Listing shall comply with the provisions of California Public Contract Code, Section 4104.

Name of Subcontractor	Contractor's License Number	Contractor's DIR Registration Number	Business Address	Items of Work
KCI Environmental	813844	1000010403	P.O Box 3307 San Luis Obispo, CA 93403	Erosion Control-Hydroseeding
R.C Becker	258762	1000001096	28355 Kelly Johnson Pkwy, Santa Clarita CA 91355	Paving
Benner & Carpenter	L.S 7998	1000001843	400 W. Ventura Blvd, Camarillo CA 93010	Survey
Chrisp Company	374600	1000000306	2280 South Lilac Ave, Bloomington, CA 92316	Striping
Total Barricade Service	826823	1000007525	P.O Box 7114 Oxnard, CA 93031	Traffic Control

If more space is needed, add additional pages.

Public Contract Code Section 4104 provides that bidders must list:

- (a)(1) The name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.
- (b) The portion of the work that will be done by each subcontractor under this act. The prime contractor shall list only one subcontractor for each portion as is defined by the prime contractor in his or her bid.

LIST OF SUBCONTRACTORS

CONTRACTOR NAME: J & H Engineering General Contractors, Inc.

Listing shall comply with the provisions of California Public Contract Code, Section 4104.

Name of Subcontractor	Contractor's License Number	Contractor's DIR Registration Number	Business Address	Items of Work
WM Meager Survey	5948 - Surveyor	1000008359	2747 Sherwin Ave #12 Ventura, CA 93003	Survey
Chrisp Co.	374600	1000000306	2280 S Lilac Ave Bloomington, CA 92316	Striping, Rumble Strip
Dietz Hydroseeding	493207	1000007906	15745 Kadota St Sylmar, CA 91342	Hydroseed

If more space is needed, add additional pages.

Public Contract Code Section 4104 provides that bidders must list:

- (a)(1) The name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.
- (b) The portion of the work that will be done by each subcontractor under this act. The prime contractor shall list only one subcontractor for each portion as is defined by the prime contractor in his or her bid.